
Contract Name: 
Rensselaer Rail Station Expansion 

Joint Repair & Replacement 

~: .~ •:~ :":r' :.~""\'"~ ._\ ~-~ :, ~ °7 ••;' ••: ~:--::•:.•,I~ 

Name: James H Maloy, Inc. 

Add res~: 421Albany Shaker Rd PO·Box 11016 Loudonville, NY 12211 · 

Contact: Peter J Maloy 

Email: pmaloy@jhmaloy.com 

Phone: 518.438. 7881 
Name: PCC Contracting, Inc. 

Address: 1861 Chrisler Ave Schenectady, NY 12303 

Contact: Michael K Lock 

Email: mlock@pcccontracting.com 

Phone: 518)85.8000 

Name: W.M. Schultz Construction, Inc. 

Address: 831 Rt 67 Curtis lumber Industrial Park Bfdg 28A PO Box 2620 Ballston Spa, NY 12020 

Contact: Michael J Conaway 

Email: mconaway@wmshultz.com 

Phone: 518.885.0060 

Name: 

Address: 

Contact: 
Email: 

Phone: 

Name: 

Address: 

Contact: 

Email: 

Contract No: 

:~::;: 4 ::·.~·./:· '' ]' ~~~~•~r l ,rl:;-::~ ,., 

Lump Sum Base Bid $294,340 

-

. Lump Sum Base Bid $299,493 

-

Lump Sum Base Bid $669,40~ 

$ 

Total w/selected Alternates: $ 

$ 

Total w/selected Alternates: $ 

Phone: ~- ---~---......------'- --- ·----· 
Name: 
Address: $ 
Contact: 

Email: - Total w/se/ected Alternates: $ 
Phone: 

I, .carm Basile Chief Executive Officer ofThe Capital District Transportation Authority hereby certify that the 

above is_ a true, complete and accurate record of the bids received on the date and time listed above for this 
project. 

,. 

.. 

----

CDTA FAC 214-2000 
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Alt 1: Herrick St Bridge ExpanslonJo!nt & Concrete Slab Replacement 

Alternate 1: $58,600 

Alt 2: Stair Tower Drair_:iage Improvements 

Alternate 2: $87,500 

Alt 1: Herrick St Bridge Expansion Joint & Concrete Slab Replacement 

Alternate 1: $83,285 

Alt 2: Stair Tower Drainage Improvements 

Alternate 2:$99,500 

Alt l: Herrick St Bridge E~pansfonJolnt & Concrete Slab Replacement 

Alternate 1: $123,500 
' f 

Alt 2: StafrTowe"r Drainage Improvements 

Alternate 2: $i63,000 

Alternate 1: 

Alternate 2: 

Alternate 1: 

Alternate 2: 

---------
Alternate 1: 

Alternate 2: . ' 

I 

1 

2 

3 

4 
5 
1 

2 

3 

4 
5 

1 
2 

3 

4 

5 

1 

2 
3 
4 

5 

1 

2 

3 

4 -~ 
5 

1 

2 

3 

4 

5 

. Date/Time of 
·Opening: 
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----- ~--------

Signature: ~ ~ 

~ 

August 8, 2023; 1:00PM EST 
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